ASSET VOYAGES
58 rue Jean-Pierre Timbaud, 92130 Issy-les-Moulineaux

PRODCRAFT
Debanjan Mazumdar, Founder · debanjan@prodcraft.fyi

Pre-contract clarifications

Reply to the questions received from ASSET Voyages (Ms Veena Khatri) on 31 October 2026, following our initial response to the *ASSET Voyages website redesign requirements*, Version 0.4 EN, and the Supplier Response Form v0.1.
Date: 31 October 2026 · Status: clarification, not an offer. Scope and price are set only by the signed proposal.

Dear Ms Veena Khatri,

Thank you for the quick reply. Here are the clarifications, point by point. Where an answer depends on information we don't have yet, I say so, and the written proposal will settle it.

1. Technologies, and whether someone else can maintain the site

The site would be built on standard, widely used open-source tools: a static site generator for the public pages, a small custom administration (the console shown on the concept pages) running on Cloudflare's platform, with a standard SQL database for congresses and enquiries. There is no proprietary framework and no licence that ties the site to ProdCraft. A web developer familiar with these standard tools can maintain it from the repository and the documentation; that is a design goal, not a side effect. The audit at the start of the project checks this choice against your current setup, and the proposal names the exact components so your management can have them checked independently.

2. What your team can change on its own

Through the console, without a developer: the text, images and links of every page, within its agreed sections; adding, editing, approving and unpublishing pages, articles and FAQ entries; the full congress catalogue (create, edit, import, approve, archive); the enquiry list (status, owner, notes, export). Pages are built from a set of agreed sections (for example text, image and text, list, call to action), so your team can reorder and reuse them. What stays with a developer: adding a new type of section, changing the design system, and anything touching integrations or the underlying platform. The exact list of section types is fixed in the proposal, so both of us know exactly what your team can change.

3. Source code, documentation, data exports and transfer assistance

Yes, all four are part of the core scope. Specifically: the complete source repository, held in a repository organisation in ASSET's name and handed over in full, with all rights, at completion; an administration guide and a technical runbook (deploy, restore, export); a full export of pages, congresses, enquiries and media in open formats, which your team can run itself from handover; and a defined transfer package if you ever move to another supplier. All service accounts (domain, hosting, database, email sending) are opened in ASSET's name; your existing accounts and data are yours at all times. The proposal sets out what the transfer package contains and how long transfer assistance is included, so it is not open-ended on either side.

4. Design revision rounds, and what from the prototype is included at launch

Two revision rounds are included at each design stage (wireframes, then desktop and mobile mock-ups), and two revision rounds at each content stage; further rounds are quoted before they start. On the prototype: it was built to show the direction and to make the congress journey concrete, not as a feature list. The proposal will carry a one-page table listing every element visible in the prototype and the console with one of three

marks: included at launch, optional (priced separately), or illustration only. You will see that table before you sign, so both sides know exactly what launch includes.

5. Importing and checking the initial 300 congress listings

Importing is included, provided the spreadsheet follows the template we supply (we provide it with the proposal, and we validate it with a dry run before the real import). Checking is included at the level of data quality: required fields, dates, duplicates, broken links to official sites, and a report of what was rejected and why. What is not included is researching or verifying the events themselves, or finding missing information; that remains with your team, who know the congresses. If you would like us to take on that research, it is a separate item and we would scope it with you.

6. Fixed price, payment milestones, maintenance costs and rates for future changes

Yes. The proposal will give a fixed price for the core scope (audit, core site, congress catalogue), tied to a written scope so the price holds; the monthly maintenance plan with its contents and measured commitments; and an hourly rate with a simple change procedure for anything outside the scope.

Payment follows two of your milestones, on our standard terms: 50% at J0, on signature, which reserves the build slot and starts the audit; and 50% at J5, on acceptance, before cutover. Acceptance means the tests in your brief (T01 to T15) pass on the staging site and ASSET confirms it in writing; cutover then follows management's written authorisation and the settlement of that payment, in the same step. Stabilisation (J6) is included, for the period set in the proposal. Maintenance, if you choose the plan, is invoiced at the start of each month from launch.

In return, we commit to a dated schedule and correct, at no extra cost, anything in the agreed scope that fails one of the acceptance tests (T01 to T15). The proposal sets out the acceptance procedure and what happens if either side runs late, so there are no surprises in either direction. This is the structure we use because it keeps both sides whole: you get a working site against a clear scope and schedule, and we get clear milestones and payment against them.

I would rather not put figures in an email ahead of the proposal: a price only means something next to the scope it covers, and several of your answers to the 30 questions change that scope. The proposal follows within 24 to 48 working hours of your answers, or by 10 November on the stated assumptions if the answers come later.

7. Wondermiles

Agreed. For launch we quote a simple "client login" link, which your team can point to Wondermiles or keep on today's Traveldoo address (question 23), with click measurement and no passwords stored on your site. API and single sign-on are priced separately, in two steps: first a short feasibility study (what Wondermiles actually allows, contractually and technically), then the integration itself, quoted only once the study has an answer. I prefer not to quote the integration before that, because its cost depends almost entirely on what Wondermiles supports.

8. Two small requests from our side

Both are optional and for after delivery, so they have no bearing on the proposal or the price. First, we would like to place a discreet "Site by ProdCraft" credit in the site footer, in the same style as your legal links; it is how small studios like ours are found by future clients. Second, once the site has passed your acceptance

tests and is live, we would appreciate a short LinkedIn post from ASSET Voyages about the new site, mentioning Debanjan Mazumdar and ProdCraft. If either does not suit your communication rules, just say so and we will leave it out.

Please take the time you need with your manager. The answer sheet remains the quickest way for us to turn this into a precise, fixed proposal.

Kind regards,

Debanjan Mazumdar
Founder, ProdCraft
debanjan@prodcraft.fyi